Solicitation No. NNG12364774R

Enclosure 1

Summary of Major Changes Between Draft RFP Documents and Final RFP Documents

NOTE: This document attempts to note significant changes made between the Draft RFP and the Final RFP. Although every attempt was
made to identify these changes, offerors are responsible for reviewing the final RFP to ensure they are working from the most
current requirements.

Reference (In Order)

Change

Reason for Change

SF 1449

SF 1449 is replaced with the most recent version.

Recent FAR update.

RFP 3.2.16 Clause 52.245-1 has been updated with most recent version. Recent FAR update.
RFP 3.2.17 Clause 52.245-9 has been updated with most recent version. Recent FAR update
RFP 3.2.37 Clause NFS 1852.245-76 has been deleted. Revision resulting from internal review.
RFP Part 3.2.42 GSFC clause 52.223-91 SAFETY AND HEALTH--ADDITIONAL Recent FAR update.
REQUIREMENTS has been updated with the FEB 2012 clause.
RFP Part 3.3 FAR clause 52.212-5 CONTRACT TERMS AND CONDITIONS Recent FAR update.
REQUIRED TO IMPLEMENT STATUES OR EXECUTIVE ORDERS—
COMMERCIAL ITEMS has been updated with the April 2012 clause.
RFP Part5.2.9 Due date for questions has been added. Revision in accordance with finalizing the RFP.

RFP Part 5.2.10

Site Visit Information dates have been finalized.

Revisions in accordance with finalizing the RFP.

RFP Part5.2.12 (d)

Technical Merit Volume page count increased to 25 pages.

Revision resulting from response to industry
question/comment (#6).

RFP Part5.2.13 (h)

Secret Facility Clearance is required at time when proposals are due.

Contractor shall have obtained final clearance by the time
that proposals are due to ensure schedule is maintained.

RFP Part 5.2.14 (d)

Added a sentence that offers need to explain how they will obtain a fully
staffed workforce and comply with the secret clearance (or interim
clearance) requirement for each employee prior to beginning work at GSFC.

Revision resulting from internal review to clarify proposal
information.

RFP Part 5.2.14 (d)

Note added to Phase-In Plan to identify deliverables due during phase-in

Revision resulting from internal review.

RFP Part 5.4

Updated to latest version and added Alt | to FAR provision 52.212-3.

Recent FAR update and alternate provision inadvertently
omitted.

RFP Part5.4.1

Added NFS 1852.209-73.

New Representation requirement.

RFP Part5.4.2

Added NFS 1852.209-74.

New Certification requirement.

RFP Part5.4.3

Added NFS 1852.209-75.

New Representation requirement.

Attachment A, Section 1.0

Site statistics for GISS have been added.

Revision resulting from response to industry
guestion/comment (#12).

Attachment A, Section 2.2

Added: The Contractor shall maintain the secret facility clearance
throughout the life of the contract. Deleted: The contractor’s facility shall be
cleared as of the first day of the contract.

Revision resulting from internal review. To ensure award
date is met, contractor’s facility shall be cleared at the time
that proposals are due.

Attachment A, Section 5.12

Public Key Infrastructure (PKI) function has been removed from the
Statement of Work

This function will be performed by the Agency
Consolidated End-user Services (ACES) contractor
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Attachment A, Section 10.2.5

Corrective Action Program. Added to first sentence: “...responsibility for
correcting deficiencies or shortcomings observed...”.

Revision resulting from internal review to clarify
responsibilities.

Attachment A, Section 10.3.1

Revised from “State of Maryland Criminal Justice Investigation System” to
“National Crime Information Center (NCIC)”. The MD system is included
in NCIC.

Revision resulting from new service. The MD system is
included in the NCIC system.

Attachment A, Sections 10.3.5
and 11.3.3

“Investigations” moved from Greenbelt and WFF, Attachment A, Sections
10.3.5, and 11.3.3 “Criminal Investigations” to general requirements under
Section 5.4.

Revision resulting from response to industry
question/comment (#22).

Attachment A, Section 10.3.10

The referenced paragraph has been removed from the SOW.

Revision resulting from response to industry
question/comment (#15). Officers that have Federal Arrest
Authority need to carry out all duties related to their job and
that includes testifying in court/other official hearings.

Attachment A, Sections 10.0,
11.0,12.0, and 13.0

Sections 10.0, 11.0, 12.0, and 13.0 have been revised to reference Sections
1-9 instead of 1-10.

Revision resulting from response to industry
question/comment (#23).

Attachment A, throughout

All deliverables identified as due during phase-in have been removed from
this SOW

Phase-in deliverables will be identified in the separate
Phase-In contract.

Attachment A-1, Page 2

Deleted Physical Security Specialist and added the following statement to
the Security Analyst: “Also responsible for conducting security analyses of
all incidents on the GSFC and its offsite facilities.”

Revision resulting from response to industry
question/comment (#16).

Attachment E, Page 7

Reporting Requirements have been separated into two categories.

Revision resulting from internal review.

Attachment F One mile run requirement has been revised to allow for different time limits | Revision resulting from internal review.
based on age
Attachment | All deliverables identified as due during phase-in have been removed from Phase-in deliverables will be identified in the separate

the Attachment I.

Phase-In contract.

Attachment M

DD 254 has been updated.

Revision resulting from internal review.

Attachment N.2

WD CBA for WFF replaced.

Previous CBA had expired.




